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SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 2                                                                                                                                             

BRIDGE
5/646 - NE
12TH ST

THIRD
PARTY

DAMAGES

                                                                                                                                                                                                                                                                                        
***

ITEM

               PREPARATION        
1                                                                                                                                                                                                                                                                                         L.S.MOBILIZATION L.S.0001LUMP SUM                    LUMP SUM
2                                                                                                                                                                                                                                                                                         L.S.REMOVING PORTION OF EXISTING BRIDGE NO. 5/646L.S.0061LUMP SUM                    LUMP SUM

                                                                                                                                                                                                                                                                                                                                                            
               STRUCTURE        

3                                                                                                                                                                                                                                                                                         61.00PRESTRESSED CONC. GIRDER W42GL.F.426961.00                    61.00
4                                                                                                                                                                                                                                                                                         L.S.SUPERSTRUCTURE BRIDGE NO. 5/646L.S.4300LUMP SUM                    LUMP SUM

                                                                                                                                                                                                                                                                                                                                                            
               EROSION CONTROL AND ROADSIDE PLANTING        

5                                                                                                                                                                                                                                                                                         50.00ESC LEAD DAY 640350.00                    50.00
6                                                                                                                                                                                                                                                                                         74.00CHECK DAM L.F.646374.00                    74.00
7                                                                                                                                                                                                                                                                                         3.00INLET PROTECTION EACH64713.00                    3.00
8                                                                                                                                                                                                                                                                                         110.00STREET CLEANING HR  6470110.00                    110.00
9                                                                                                                                                                                                                                                                                         10,000.00EROSION/WATER POLLUTION CONTROL DOL649010000.00                    10000.00

                                                                                                                                                                                                                                                                                                                                                            
               TRAFFIC        

10                                                                                                                                                                                                                                                                                         339.00TEMPORARY BARRIER L.F.6781339.00                    339.00
11                                                                                                                                                                                                                                                                                         2.00TEMPORARY IMPACT ATTENUATOR EACH74402.00                    2.00
12                                                                                                                                                                                                                                                                                         2.00RESETTING IMPACT ATTENUATOR EACH74452.00                    2.00
13                                                                                                                                                                                                                                                                                         4,294.00TRANSPORTABLE ATTENUATOR HR  74484294.00                    4294.00
14                                                                                                                                                                                                                                                                                         10,000.00REPAIR TRANSPORTABLE ATTENUATOR DOL745010000.00                    10000.00
15                                                                                                                                                                                                                                                                                         6.00BARRIER DELINEATOR EACH68306.00                    6.00
16                                                                                                                                                                                                                                                                                         636.00PAINT LINE L.F.6806636.00                    636.00
17                                                                                                                                                                                                                                                                                         L.S.PERMANENT SIGNING L.S.6890LUMP SUM                    LUMP SUM
18                                                                                                                                                                                                                                                                                         683.00SEQUENTIAL ARROW SIGN HR  6956683.00                    683.00
19                                                                                                                                                                                                                                                                                         755.00PORTABLE CHANGEABLE MESSAGE SIGN HR  6993755.00                    755.00
20                                                                                                                                                                                                                                                                                         L.S.OTHER TEMPORARY TRAFFIC CONTROL L.S.6973LUMP SUM                    LUMP SUM
21                                                                                                                                                                                                                                                                                         120.00FLAGGERS HR  6980120.00                    120.00
22                                                                                                                                                                                                                                                                                         2,010.00OTHER TRAFFIC CONTROL LABOR HR  69922010.00                    2010.00
23                                                                                                                                                                                                                                                                                         L.S.TRAFFIC CONTROL SUPERVISOR L.S.6974LUMP SUM                    LUMP SUM
24                                                                                                                                                                                                                                                                                         40.00CONSTRUCTION SIGNS CLASS A S.F.698240.00                    40.00
25                                                                                                                                                                                                                                                                                         200.00PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES HR  6976200.00                    200.00
26                                                                                                                                                                                                                                                                                         120.00CONTRACTOR PROVIDED UNIFORMED POLICE OFFICERHR  120.00                    120.00

                                                                                                                                                                                                                                                                                                                                                            
               OTHER ITEMS        

27                                                                                                                                                                                                                                                                                         L.S.STRUCTURE SURVEYING L.S.7037LUMP SUM                    LUMP SUM
28                                                                                                                                                                                                                                                                                         2,000.00ROADSIDE CLEANUP DOL74802000.00                    2000.00
29 5.00                                                                                                                                                                                                                                                                                         REIMBURSEMENT FOR THIRD PARTY DAMAGE DOL77255.00                    5.00
30                                                                                                                                                                                                                                                                                         -1.00AGGREGATE COMPLIANCE PRICE ADJUSTMENT DOL7732-1.00                    -1.00
31                                                                                                                                                                                                                                                                                         L.S.SPCC PLAN L.S.7736LUMP SUM                    LUMP SUM
32                                                                                                                                                                                                                                                                                         L.S.REFERENCING EXISTING PAVEMENT MARKINGSL.S.LUMP SUM                    LUMP SUM
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Plot 1

                          

                          

LEGEND

TEMPORARY CONCRETE BARRIER

EXISTING WHITE EDGE LINE

EXISTING EDGE OF ROADWAY

EXISTING CURB

EXISTING LANE LINE

TEMPORARY IMPACT ATTENUATOR

P. SCHNEIDER
22A012

SP1

M. KAYANDA

I-5

NB 12TH STREET NE BRIDGE

GIRDER REPLACEMENT

M. COTTON
SITE PREPARATION

4020

SCALE IN FEET

0

SEE NOTE 1

1

1

106'

6' 6'

40

END OF BRIDGE

END OF BRIDGE

G. HUTTON

P. SCHNEIDER

EXISTING OVERHEAD SIGN

EXISTING UTILITY SERVICE CABINET

EXISTING BRIDGE GRATE INLET

INLET PROTECTION

GIRDER REPLACEMENT ZONE                         
PARTIAL BRIDGE DEMOLITION AND 

1 QUANTITY TABULATION NOTE 

EXISTING GUARDRAIL

1'

EDGE OF CURB

SECTION A-A

SAW CUT LINE

1'-8"

SEE NOTE 4

BARRIER

TEMPORARY CONC.

2' 1'

A

A

13:1
13:1

SEE NOTE 4
SEE NOTE 3

33' 25'
25'

EXISTING MEDIAN BARRIER

CONSTRUCTION NOTES:

QUANTITIES:

CODE NUMBER ITEM TYPE QUANTITY

1

2

INLET PROTECTION 3 EA

74 L.F.

CHECK DAM

CHECK DAM

CHECK DAM DETAILS
NOT TO SCALE

9'-8" WORK ZONE 

SEE NOTE 5

CHECK DAM

2

SEE NOTE 5
SEE NOTE 2

12.5'
12.5'

141.5' 7.5'

38.5'62.5'

3

3 324 L.F.*

SEE NOTE 6

TEMP. CONSTRUCTION FENCE

12'

TEMPORARY CONSTRUCTION FENCE

TEMPORARY CONSTRUCTION FENCE

SEE NOTE 6

AS SHOWN ON TC15.
* QUANITY INCLUDES ADDITIONAL TEMPORARY CONSTRUCTION FENCE 

6. TEMPORARY CONSTRUCTION FENCE SHALL HAVE A MINIMUM HEIGHT OF 6'.

5. ALL CHECK DAMS SHALL BE MADE WITH SAND BAGS.

ALONG SPAN 3 AND 10' MIN. INTO SPAN 2 & 4.
USE ROTARY DRILLING TOOLS ONLY. BARRIER SHALL BE ANCHORED 
TYPE 1 ANCHOR PER WSDOT STD. PLAN K-80.35-01. 
4. TEMPORARY CONCRETE BARRIER SHALL BE ANCHORED USING 

ALIGNMENT ADJUSTMENT BY THE CONTRACTOR.
SITE BY CONTRACTING AGENCY. THE CONCRETE BARRIER SHALL REQUIRE
3. TEMPORARY CONCRETE BARRIER HAS BEEN PLACED ON PROJECT

OF EXISTING BRIDGE 5/646." SEE CHECK DAM DETAILS.
ON 12TH ST NE IMMEDIATELY PRIOR TO "REMOVING PORTION 
2. INSTALL CHECK DAM BEHIND TEMPORARY CONC. BARRIER

1. SEE BRIDGE SHEETS BA2-BA4 FOR BRIDGE ELEMENT REMOVAL DETAILS.

huttong
Snapshot

huttong
Text Box
SEE SHEET CT1



Bridge Design Engr.

Supervisor

Designed By

Checked By

Detailed By

Bridge Projects Engr.

Prelim. Plan By

Architect/Specialist REVISION BY APP'DDATE

FED.  AID PROJ.  NO.STATE

10 WASH.

JOB NUMBER

CONTRACT NO. SEE SHEET CT1 SEE SHEET CT1

Washington State
Department of Transportation

BA1

BR. NO. 5/646 

LAYOUT 

Tue May 24 10:07:23 2022

22A012 
5

40

EXISTING CONTRACTING AGENCY SUPPLIED
BARRIER NOT SHOWN FOR CLARITY

1

1

LOCATION  EXIST. ¢
            GRADES

¢ PIER 3 EL=36.32
+6.0'

+12.0'

+18.0'

+24.0'

+30.0'

+36.0'

+42.0'

+48.0'

+54.0'

¢ PIER 4 EL=35.89

EL=36.32

EL=36.30

EL=36.29

EL=36.25

EL=36.20

EL=36.18

EL=36.12

EL=36.03

EL=35.97

REMOVE AND REINSTALL EXISTING RAILING TYPE-R
9 SPA. @ ±7'-8" = 69'-0"

I-5

¢ ROADWAY

POINT OF MIN.
VERTICAL CLR.

90° (TYP. ALL PIERS)

EXISTING CONCRETE
MEDIAN BARRIER

EXISTING
GUARDRAIL

REMOVE, AND REPLACE 
"12 ST NE" SIGN. SEE
SHT. SN1 FOR SIGN DETAILS

EXISTING 4"ø ABANDONED CONDUIT
FOR POWER. CONDUCTORS PREVIOUSLY
RELOCATED BY OTHERS RIGHT CURB

+
0
.0
8
'/
F
T

-0
.0
8
'/
F
T

¢ ROADWAY, PROFILE GRADE
& PIVOT POINT

LEFT CURB

-0.02'/FT

BRIDGE MOUNTED SIGN
TO REMAIN IN PLACE

WSDOT SERVICE CABINETS
TO REMAIN AND BE PROTECTED

T
O
 J

C
T
. 
S
R
 5

2
9

2
.3
 M

IL
E
S

T
O
 J

C
T
. 
S
R
 2

2
.4
 M

IL
E
S

PLAN

DATUM
NAVD 88

ELEVATION

16
.7
' 
M
IN
.

V
E
R
T
. 
C
LR

.

ALL MATERIAL AND WORKMANSHIP SHALL BE IN
ACCORDANCE WITH THE REQUIREMENTS OF THE
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
STANDARD SPECIFICATIONS FOR ROAD, BRIDGE, AND
MUNICIPAL CONSTRUCTION DATED 2022.

THIS STRUCTURE REPAIR WORK HAS BEEN DESIGNED IN
ACCORDANCE WITH THE REQUIREMENTS OF THE AASHTO
LRFD BRIDGE DESIGN SPECIFICATIONS 9TH EDITION 2020
USING THE LIVE LOADS SPECIFIED ON THIS SHEET. 

THE CONCRETE IN THE BRIDGE DECK SHALL BE CLASS
4000D. ALL OTHER CAST-IN-PLACE CONCRETE SHALL BE
CLASS 4000.

UNLESS OTHERWISE SHOWN IN THE PLANS THE CONCRETE
COVER MEASURED FROM THE FACE OF THE CONCRETE TO
THE FACE OF ANY REINFORCING STEEL SHALL BE 1½" AT
THE TOP OF BRIDGE DECK, 1" AT THE BOTTOM OF BRIDGE
DECK AND 1½" INCHES AT ALL OTHER LOCATOINS

THE CONTRACTOR SHALL SUBMIT A WORKING DRAWING
BRIDGE DEMOLITION PLAN IN ACCORDANCE WITH SECTION
2-02.3(2)A1. THE WORKING DRAWING SHALL ALSO INCLUDE
CALCULATIONS TO ENSURE THE STABILITY OF THE GIRDER
AND PROTECTION OF THE PUBLIC, ROADWAYS AND
ADJACENT AREAS DURING REMOVAL OPERATIONS. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR THE STABILITY
OF THE BRIDGE AND ALL OF ITS COMPONENTS THROUGH
ALL STAGES OF REMOVAL AND CONSTRUCTION.

1.

2.

3.

4.

5.

LOADING: HS-20 OR
TWO 24K AXLES AT 4' CENTERS

P.C. GIRDER (W42G)
REPLACEMENT

GENERAL NOTES

NB15

B

TAKEN OR SHOWN ON THE SAME SHEET

TAKEN OR SHOWN ON BRIDGE SHEET NB15

IDENTIFIES SECTION, VIEW OR DETAIL

B

LEGEND

SEC. 9 & 16, T. 29 N., R. 5 E., W.M.
SNOHOMISH COUNTY

SUPERELEVATION DIAGRAGM BASED ON ORIGINAL
CONTRACT DRAWINGS. CONTRACTOR SHALL
FIELD VERIFY AND MATCH SLOPE OF DECK AT 
PIERS 3 AND 4

SUPERELEVATION

N 89°12'00" E

12TH ST. NE

N
 0

0
°
4
8
'0
0
" 
W

I-
5
 L

 L
IN
E

EXIST. BR. NO. 5/646

212'-0" BACK TO BACK OF PAVEMENT SEATS

45'-0" 61'-0" 61'-0" 45'-0"
15
'-
2
"

15
'-
2
"

3
0
'-
4
"

E
XI
S
T
IN
G
 R

O
A
D
W
A
Y

10'-0"
SHLD.

11'-0" 11'-0" 10'-0"
SHLD.

12'-0"
LANE

12'-0"
LANE

12'-0"
LANE

12'-0"
LANE

12'-0"
LANE

12'-0"
LANE

REPLACE EXTERIOR GIRDER & ASSOCIATED 
BRIDGE DECK, DIAPHRAGMS,
CONCRETE CURB & RAILBASE

REPLACE EXTERIOR GIRDER & ASSOCIATED 
BRIDGE DECK, DIAPHRAGMS, 
CONCRETE CURB & RAILBASE

B
A
C
K
 O

F
 P

A
V
E
M
E
N
T
 S

E
A
T

E
L.
 =

 3
4
.5
3

B
A
C
K
 O

F
 P

A
V
E
M
E
N
T
 S

E
A
T

E
L.
 =

 3
4
.5
3

¢
 P

IE
R
 2

E
L.
 =

 3
5
.7
9

¢
 P

IE
R
 3

E
L.
 =

 3
6
.3
3

¢
 P

IE
R
 4

E
L.
 =

 3
5
.8
9

EXISTING BRIDGE
DRAIN (TYP. 3
LOCATIONS)

PROFILE GRADE AND
PIVOT POINT

230.00'

138.00'

¢ PIER 3 ¢ PIER 4

32.00' 61.00'

KhalegB
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SHOWN NEAR MIDSPAN OF SPAN 3

TYPICAL SECTION

¢ GIRDER E¢ GIRDER D¢ GIRDER B¢ GIRDER A

¢ 12TH AVE. NE

¢ GIRDER C

1. THE CONTRACTOR SHALL BRACE AND SUPPORT THE DAMAGED GIRDER
AT ALL TIMES DURING ALL STAGES OF REMOVAL.

REMOVAL NOTES:

26'-0"

13'-0"13'-0"

6'-6"6'-6" 2'-2"

3'-6"
(TYP.)

11

2

1

1

DIMENSIONS BASED ON ORIGINAL CONSTRUCTION PLANS AND DOCUMENTS.
CONTRACTOR SHALL FIELD VERIFY AS NEEDED

2 CONTRACTOR SHALL ESTABLISH CENTERLINE OF BRIDGE
AND SET OFFSET TO REMOVAL LIMIT/SAWCUT LINE TO DIMENSION SHOWN.

1

1

4"

3'-2"

EXISTING GIRDER
TO REMAIN (TYP.)

EXISTING GIRDER
TO REMAIN (TYP.)EXISTING GIRDER

TO REMAIN (TYP.)

EXISTING GIRDER
TO REMAIN (TYP.)

EXISTING BRIDGE DECK,
CONCRETE CURB AND
RAILBASE TO BE REPLACED

CURB

EXISTING METAL RAILING TYPE R
TO BE SALVAGED & REINSTALLED 
W/ REPLACEMENT ANCHORAGE
HARDWARE TO RAILBASE. MATCH
MARK RAIL AND POSTS FOR
INSTALLATION IN SAME LOCATIONS.
SEE DETAIL 1 THIS SHEET.

SPECIAL DEMOLITION IN ACCORDANCE WITH SECTION 2-02.3(2)A2
AND AS AMMENDED IN THE SPECIAL PROVISIONS

CONVENTIONAL DEMOLITION

RAILBASE

DEBRIS CONTAINMENT
SYSTEM, IF UTILIZED,
SHALL NOT BE PLACED
BELOW BOTTOM OF GIRDER

¾" MAX. DEPTH SAWCUT
INTO CONCRETE

EXISTING PRESTRESSED 
W42G CONCRETE 
GIRDER TO BE REMOVED 

CONTRACTING AGENCY SUPPLIED 
TEMPORARY BARRIER TYPE 2.
RELOCATE AS NEEDED PER THE 
CIVIL PLANS AND WSDOT ENGINEER.
ATTACH TO BRIDGE DECK USING TYPE 1
ANCHOR (STD. PLAN K-80.35-01)
USE ROTARY DRILLING TOOLS ONLY.
BARRIER SHALL BE ATTACHED ALONG
SPAN 3 AND 10' MIN. INTO SPAN 2 & 4

REMOVAL LIMIT

FULL DEPTH SAWCUT

EXISTING 4"ø ABANDONED CONDUIT
FOR POWER. CONDUCTORS PREVIOUSLY
RELOCATED BY OTHERS

REMOVE EXISTING ANTI-THEFT
PIPE AS NEEDED AND REPLACE
AT EACH RAIL POST WHEN
RAIL IS RE-INSTALLED (TYP.)

CONSTRUCTION OPENING
NORTHBOUND I-5

54'-0"

12'-0"
LANE 16

'-
7
"

M
IN
.

CONSTRUCTION OPENING

12'-0"
LANE

12'-0"
LANE

8'-0"
SHLD.

10'-0"
SHLD.

VARIES0.02'/FT.

6½" 
DECK

6'-10"

DETAIL 1
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REMOVE EXISTING COMPRESSION SEAL
FULL WIDTH OF BRIDGE

¾" DEEP SAWCUT
INTO CONCRETE

EXISTING #6 @ 8"
REBARS (TYP.)

SPECIAL DEMOLITION

FULL DEPTH
SAWCUT

EXISTING LONGITUDINAL RESTRAINER
BAR TO BE REMOVED AND SAVED FOR
REINSTALLATION. SEE BR. SHT. BA13-BA15
FOR DETAILS

EXISTING TRANSVERSE RESTRAINER.
UNBOLT AND SAVE FOR REINSTALLATION.
SEE BR. SHT. BA14-BA16 FOR DETAILS

EXISTING EXPANSION JOINT, REMOVE
COMPRESSION SEAL AT PIERS 3 & 4
FULL WIDTH OF BRIDGE 4"

SECTION B

G
IR
D
E
R
 "
E
" 
T
O

B
E
 R

E
M
O
V
E
D

¢ BEARING

¢ PIER

¢ BEARING"A" DIMENSION
@ ¢ GIRDER

90°

1'-0½"

9½" 3"

7½"

SECTION A

REMOVE EXISTING
CONCRETE CURB
& RAILBASE

EXISTING METAL RAILING 
TYPE R TO BE SALVAGED 
& REINSTALLED W/ 
REPLACEMENT ANCHORAGE
HARDWARE

3'-2"
SPECIAL DEMOLITION

SEE NOTE 2 REMOVAL AREA
DENOTED BY HATCH
PATTERN

NOTES

SAVE TRANSVERSE #6 REBAR 3'-0" MINIMUM PAST ¾" DEEP SAWCUT LINE FOR 
TOP AND BOTTOM MAT STEEL.                

BRIDGE DECK, CONCRETE CURB & RAILBASE

¢ EXISTING
  PIER 3

¢ EXISTING
  PIER 4

SHOWN WITH EXISTING CURB & RAILBASE BETWEEN PIERS 3 & 4.
METAL RAILING NOT SHOWN FOR CLARITY

PIER 4 SHOWN
PIER 3 SIMILAR &
OPPOSITE HAND

¢  EXISTING GIRDER E
   TO BE REMOVED AFTER
   INTERMEDIATE AND END
   DIAPHRAGM REMOVAL.
   SEE BR. SHT. BA4

¢ EXISTING
  GIRDER D
  TO REMAIN

6'-2"

9'-8"
REMOVE EXISTING BRIDGE DECK

2'-2"

9
"

C
U
R
B

2

2

1

1 1

1

3 THE PORTION OF COMPRESSION SEAL IN THE OPEN ROADWAY LANE SHALL BE
LEFT IN PLACE DURING CONSTRUCTION UNTIL THE WORK IS COMPLETE AND NEW
FULL WIDTH COMPRESSION SEAL IS BEING INSTALLED.

3

4
4

4 DEMO EXISTING CURB/RAIL AS NEEDED TO REMOVE EXISTING 4" DIAMETER CONDUIT 
EXPANSION FITTING

EDGE OF
EXISTING
BRIDGE
DECK EDGE

3
'-
6
"

6
'-
6
"

¢
 E

XI
S
T
IN
G

  
G
IR
D
E
R
 D

¢
 E

XI
S
T
IN
G

  
G
IR
D
E
R
 E 10
'-
0
"

S
A
V
E
 E

XI
S
T
IN
G

#
6
 T

R
A
N
S
V
E
R
S
E

R
E
B
A
R
 T

O
P
 &

B
O
T
T
O
M

¾" DEEP SAWCUT IN
EXISTING CONCRETE
BRIDGE DECK

11
½
"

E
XI
S
T
IN
G

R
A
IL
B
A
S
E

A

B

4
"

FULL DEPTH SAWCUT 

1 DIMENSIONS BASED ON ORIGINAL CONSTRUCTION PLANS AND DOCUMENTS.
CONTRACTOR SHALL FIELD VERIFY AS NEEDED.

SPECIAL DEMOLITION IN ACCORDANCE WITH SECTION 2-02.3(2)A2
AND AS AMMENDED IN THE SPECIAL PROVISIONS.

CONVENTIONAL DEMOLITION

EXISTING 4"ø ABANDONED 
CONDUIT FOR POWER. 
CONDUCTORS PREVIOUSLY
RELOCATED BY OTHERS
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INTERMEDIATE
DIAPHRAGM REMOVAL

END DIAPHRAGM REMOVAL
AT PIERS 3 & 4

SECTION BSECTION A

¢ GIRDER E 
  (SPAN 3 EXTERIOR
  TO BE REMOVED)

¢ EXISTING
  GIRDER D
  TO REMAIN

¢ GIRDER E 
  (SPAN 3 EXTERIOR
  TO BE REMOVED)

¢ EXISTING
  GIRDER D
  TO REMAIN

SPECIAL DEMOLITION IN ACCORDANCE WITH SECTION 2-02.3(2)A2

CONVENTIONAL DEMOLITION

7"7"

1'-0"

2
'-
0
"

"A
" 
A
T
 ¢

B
E
A
R
IN
G

2
'-
7
"

V
A
R
IE
S

8"

BA

#8#8

#4

#7 BETWEEN
GIRDERS

#4 STIRRUP

EXISTING 2 - #4
BETWEEN GIRDERS
TO BE REMOVED

EXISTING #11, 
SAVE FULL LENGTH

EXISTING #8 
SAVE 3'-3" MINIMUM

TOP OF
GIRDER

#8 - SAVE

#4 BETWEEN GIRDER

#11 - SAVE

#4 STIRRUP

3" FILLET

EXISTING 
ANCHOR

#7 FULL LENGTH OF
DIAPHRAGM - SAVE

EXISTING 3 - #7 
BETWEEN GIRDERS, 
SAVE MIDDLE #7

EXISTING 
ANCHORS

EXISTING 2 - #4
BETWEEN GIRDERS
TO BE REMOVED

LONGITUDINAL RESTRAINER
TO BE REMOVED 
PRIOR TO DEMOLITION

EXISTING #4 STIRRUPS
TO BE REMOVED (TYP.)

EXISTING #4 STIRRUPS
TO BE REMOVED (TYP.)

EXISTING 4 - #8
SAVE 3'-0" MINIMUM PAST 
DECK DEMOLITION EDGE

TRANSVERSE RESTRAINER
TO BE REMOVED
PRIOR TO DEMOLITION

EXISTING 4 - #7
SAVE 3'-0" MINIMUM PAST 
DECK DEMOLITION EDGE

#7 (TYP.)

SPECIAL DEMOLITION

SPECIAL
DEMOLITION

1

1

1

4¼"

6
"

3'-3"

6
"

CARE SHALL BE TAKEN NOT DAMAGE EXISTING
GIRDER TO REMAIN

ZeldenR
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SEE GENERAL NOTE 5 ON BRIDGE SHEET BA1.

TEMPORARY LATERAL BRACING FOR THE REPLACEMENT PRESTRESSED CONCRETE
GIRDER SHALL RESIST FORCE EFFECTS DUE TO ALL LOADS FROM SUPERSTRUCTURE
CONSTRUCTION SEQUENCE STAGES 2 TO 5. THE CONTRACTOR SHALL SUBMIT BRACING
PLAN AND PROCEDURE IN ACCORDANCE WITH SECTIONS 6-02.3(17)F AND 6-02.3(25)N.

1.

2.

NOTES:

¢ EXISTING
   PIER 3

¢ EXISTING
   PIER 4

¢ EXISTING
   PIER 3

¢ EXISTING
   PIER 4

SECTION

¢ EXISTING
   PIER 3

¢ EXISTING
   PIER 4

¢ EXISTING
   PIER 3

¢ EXISTING
   PIER 3

¢ EXISTING
   PIER 4

¢ EXISTING
   PIER 3

¢ EXISTING
   PIER 4

INTERMEDIATE
DIAPHRAGM
(TYP.)

END
DIAPHRAGM

STAGE 1
REMOVE PORTIONS OF EXISTING BRIDGE

STAGE 2
SET GIRDER ON PIERS

STAGE 3
CAST DIAPHRAGMS EXCEPT CLOSURES
& PLACE BRIDGE DECK REINFORCEMENT

STAGE 5
CAST BRIDGE DECK & DIAPHRAGM CLOSURES

STAGE 4
CAST BRIDGE DECK EXCEPT CLOSURE

STAGE 6
CAST CURB & RAILBASE

INSTALL TEMPORARY LATERAL BRACING

~ ~~ ~

END
DIAPHRAGM

TEMPORARY LATERAL
BRACING, SEE NOTE 2
THIS SHEET

CONCRETE CURB & RAILBASE

PLACE DECK & DIAPHRAGM
CLOSURE 72 HOURS MIN.
AFTER PLACING BRIDGE DECK

BRIDGE DECK

PLACE BRIDGE DECK REINF.
AFTER DIAPHRAGM

EXISTING ELASTOMERIC 
BEARING, TO BE SALVAGED
AND RE-USED WITH NEW GIRDER
(TYP.)

CURB, RAILBASE, AND METAL RAILING SHALL NOT BE
PLACED UNTIL THE BRIDGE DECK, INTERMEDIATE AND 
END DIAPHRAGMS CONCRETE AND ALL CLOSURE POUR
CONCRETE COMPRESSIVE STRENGTH HAS REACHED 4000
PSI (MIN.) AND ALL FALSEWORK HAS BEEN REMOVED

iNSTALL LONG. AND TRANSV. 
EARTHQUAKE RESTRAINERS (TYP.)

ZeldenR
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3
½
"

6"7"

1'-3"

2
"

5
"

1½
"

3
'-
6
"

1'-8"

1"
 C

LR
(T

Y
P
.)

¢ GIRDER

¢ GIRDER

1½"

F
o

¢ INTERMEDIATE DIAPHRAGM
  AT MIDPOINT OF GIRDER
  FIELD MEASURE TO VERIFY

HARPED STRANDS
SPLAYED

HARPED STRANDS BUNDLED
BETWEEN HARPING POINTS

 ¢ BRG.

0.4 GIRDER LENGTH ± 1'-0"

L C.G. TOTAL STRAIGHT STRANDS

GIRDER ELEVATION

END TYPE B

END TYPE B

PICKUP
FORCE

2 UNIT HOLD
DOWN 6" MIN., 
1'-6" MAX.

C.G. TOTAL
HARPED STRANDS

¾" x 3½" x 7" SHEAR KEYS
(OMIT AT EXTERIOR FACE
OF EXTERIOR GIRDERS)

HARPING POINT

 G4 #5
(TYP.)

 G3 #5

 G2 #5

 G7 #3
 G7 #3

 G1 #4

1" CHAMFER

60° MIN.
90° MAX.

LIFTING LOOPS: 
½"ø STRANDS
SEE NOTE 5.

2
Ð

"
3
"

3
"

SECTION CVIEW B

11"

6
É

"

1'-3"

 G7 

R=1×"

 G9 

 G10 

3
'-
9
"+

 "
A
"

6"

BENDING DIAGRAM (ALL DIMENSIONS ARE OUT TO OUT)

 G1 

MARK SIZE

G1
G2

G7

4
5
5
5
3

STR.
STR.

GIRDER END STIRRUPS
GIRDER TOP FLANGE
GIRDER LONGIT. FULL LENGTH
GIRDER BOT. FLANGE TIES

G3
G4

GIRDER STIRRUPS NOTE:  FOR DIMENSION "A", SEE "GIRDER SCHEDULE"
LOCATION

 G2 
G9 GIRDER BOT. FLANGE TIES
G10 3GIRDER BOT. FLANGE TIES

3

1'-6"

¢ FORM 
  HANGERS

3"
MIN.

9"

1.  

2.  

3.  

4.  

5.  

6.  

7.  

8.  

PLAN LENGTH SHALL BE INCREASED AS NECESSARY TO COMPENSATE FOR
SHORTENING DUE TO PRESTRESS AND SHRINKAGE. 

ALL PRETENSIONED AND TEMPORARY STRANDS SHALL BE 0.6"ø LOW
RELAXATION STRANDS (AASHTO M203 GRADE 270.)

FOR END TYPE B CUT ALL STRANDS 1" BELOW CONCRETE SURFACE AND GROUT
WITH AN APPROVED EPOXY GROUT.

THE TOP SURFACE OF THE GIRDER FLANGE SHALL BE ROUGHENED IN
ACCORDANCE WITH SECTION 6-02.3(25)H OF THE STANDARD SPECIFICATIONS.

LIFTING EMBEDMENTS SHALL BE INSTALLED IN ACCORDANCE WITH SECTION
6-02.3(25)L OF THE STANDARD SPECIFICATIONS.

CAUTION SHALL BE EXERCISED IN HANDLING AND PLACING GIRDERS.  ALL
GIRDERS SHALL BE CHECKED BY THE CONTRACTOR TO ENSURE THAT THEY
ARE BRACED ADEQUATELY TO PREVENT TIPPING AND TO CONTROL LATERAL
BENDING DURING SHIPPING.  ONCE ERECTED, ALL GIRDERS SHALL BE BRACED
LATERALLY TO PREVENT TIPPING UNTIL THE DIAPHRAGMS ARE CAST AND
CURED.

FORMS FOR BEARING PAD RECESSES SHALL BE CONSTRUCTED AND FASTENED
IN SUCH A MANNER AS TO NOT CAUSE DAMAGE TO THE GIRDER DURING THE
STRAND RELEASE OPERATION.

INSERTS SHALL BE 1"ø MEADOWBURKE MX-3 HI-TENSILE,  1"ø MEADOWBURKE
FX-19 FERRULE INSERT, 1”ø x 5½” WILLIAMS F22 OPEN FERRULE INSERT, 1”ø x
4Ð” DAYTON-SUPERIOR F-62 FLARED THIN SLAB FERRULE INSERT OR
APPROVED EQUAL.

GIRDER NOTES

¢ DIAPHRAGM

 G3 #5

 G4 #5
(TYP.)

OMIT HOLES AND PLACE INSERTS ON THE INTERIOR FACE OF EXTERIOR 
GIRDERS. PLACE HOLES AND INSERTS PARALLEL TO SKEW. 

MAXIMUM SLOPE FOR STRANDS:
6 : 1 FOR EACH ½"ø STRAND OR
8 : 1 FOR EACH 0.6"ø STRAND

PAIRS OF  G7 BARS, OR  G9 AND  G10 BARS, MAY BE USED 
INTERCHANGEABLY AS BOTTOM FLANGE TIES

SHALL BE CHECKED FOR EFFECT OF VERTICAL CURVE

2

3

5

6

NOTES:

Ld

6"

¢ DIAPHRAGM

6"

2
½
"

1'
-6

"

LINSERT ON INTERIOR FACE

APPLY APPROVED RETARDANT
FOR ¼" ETCH TO SIDE FORMS
OR ¼" ROUGHENED SURFACE
TREATMENT BY APPROVED
MECHANICAL METHOD.

9
"

2

1
MAX. SLOPE 3

5
5
5

6

2

2

TYPICAL END ELEVATION

MEASURED 
ALONG ¢ GIRDER

9 SPA. @ 6" = 4'-6"3 SPA
@ 3½"
=10½"

SPA. @ 1'-6"6 SPA. @ 1'-3"
7'-6"

3 SPA. @ 9"
= 2'-3"

2½" CLR.

2 G1 #4, G3 #5, & 2 G7 #32 G2 #5, G3 #5
& 2 G7 #3 

END TYPE B SHOWN

9"

2 G4 #5 WITH
2'-0" MIN. SPLICE

HARPED
STRANDS

B

C

BEARING
RECESS

3½"
1'-7"

PLACE INSERTS ON THE INTERIOR 
FACE OF EXTERIOR GIRDER

INSERT ON INTERIOR FACE

9
"

8
"
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¢
 G

IR
D
E
R

¢ BEARING
  RECESS

¢ BEARING
  RECESS

«2

«1

P2

PLAN LENGTH
ALONG GIRDER GRADE

P1

¢
 G

IR
D
E
R

¢ BEARING
RECESS

¢ BEARING
RECESS

L1 L2

BEARING WIDTH +2" - SEE
"MISC. BEARING DETAILS" SHEET

ODD STRAND (MAY 
BE ADJUSTED TO 
EITHER SIDE OF WEB)

C.G. TOTAL
HARPED
STRANDS

TOP OF GIRDER

GIRDER SLOPE

½" EXPANDED
POLYSTYRENE FOR
SKEWS GREATER
THAN 15°

¾" CHAMFER ON
WEB FOR SKEWS 
GREATER THAN 15°

¾" CHAMFER ON
FLANGE FOR SKEWS 
GREATER THAN 15°

90° 90°

½" EXPANDED POLY-
STYRENE FOR SKEWS
GREATER THAN 15°

1"

C.G. TOTAL 
STRAIGHT STRANDS

ALL HARPED STRANDS IN
EXCESS OF 12 SHALL BE
PLACED IN THIS BUNDLE

C.G. TOTAL
HARPED
STRANDS

LEVEL (AFTER
CASTING SLAB)

LEVEL (AFTER
CASTING SLAB)

 ¢ GIRDER

 4
" 

(M
IN
.)

F
o

11

109

87

65

43

21

2" (TYP.) 

2"

7
3 9 5

11311 2 14 12

4106
8

1¾" 3 SPA. @
2"=6"

2¼"

¢

2
"E

F

GIRDER SCHEDULE

HARPED STRAND LOCATION SEQUENCE 
SHALL BE AS SHOWN (1), (2) ETC.

AT GIRDER END
STRAND PATTERN

STRAND PATTERN AT ¢ SPAN 
STRAIGHT STRAND LOCATION SEQUENCE 

SHALL BE AS SHOWN (1), (2) ETC.

END 1 END 2

AHEAD
ON STATIONING

PLAN
BEARING RECESS AND

 BOTTOM FLANGE SPALL PROTECTION

ELEVATION

½
"

½
"

¢ BEARING
  RECESS

¢ BEARING
  RECESS

¢ GIRDER

P2P1
«1

(DEG.)
«2

(DEG.)S
P
A
N

G
IR
D
E
R

L2

PLAN
LENGTH
(ALONG
GIRDER
GRADE)

MIN. CONC.
COMP. STRENGTH

@
 F

IN
A
L

F
'C
 (

K
S
I)

@
 R

E
LE

A
S
E

F
'C
I 
(K

S
I)

H
A
R
P
E
D

S
T
R
A
IG

H
T

E Fo

LOCATION OF
C.G. STRANDS

E
N
D
 1
 T

Y
P
E

E
N
D
 2

 T
Y
P
E

C

DIMENSION "A" AT ¢ BEARINGS = 7½ IN. (TOP OF GIRDER TO TOP OF CONCRETE DECK)

F¢

3 E B B 3'-6" 60'-10½" 6.5 4.0 4 8 2¾" 4" 5" ½"

D
 @

 4
0
 D

A
Y
S

¾" 1Ð"

Ld

11¾"

D
 @

 1
2
0
 D

A
Y
S

90° 90° 11¾" 11¾"

L1L

3'-0" 3'-6"

NO. OF STRANDS

M
A
X.
 M

ID
S
P
A
N
 

V
E
R
T
. 
D
E
F
L.
 

A
T
 S

H
IP
P
IN
G

2

L1 AND L2 ARE SHIPPING SUPPORT LOCATIONS AT
LEADING AND TRAILING ENDS, RESPECTIVELY

4

NOTES:

4 4

GIRDER SCHEDULE LEGEND

SHIPPING & HANDLING

K
  
M
IN
. 
S
H
IP
P
IN
G
 

S
U
P
P
O
R
T
 R

O
T
.

S
P
R
IN
G
 C

O
N
S
T
A
N
T

(K
IP
-I
N
/R

A
D
)

1É" 40000

W
cc

 M
IN
. 
S
H
IP
P
IN
G
 

S
U
P
P
O
R
T
 

C
N
T
R
-.
C
N
T
R
 

W
H
E
E
L 
S
P
A
C
IN
G

6'-0"

T
E
M
P
O
R
A
R
Y
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2" X 2" X 2½" RECESS FOR 
STRAND DETENSIONING (TYP.)

½"ø STRAND IN 
PLASTIC SLEEVE (TYP.)

2" x 2" x 2½" DEEP EXPANDED 
POLYSTYRENE FILLED BLOCKOUT (TYP.) 

PT ANCHOR ¡ AND STRAND
CHUCKS TO BE DETERMINED
BY GIRDER MANUF. (TYP.)

½"ø STRAND IN 
PLASTIC SLEEVE (TYP.)

PT ANCHOR PLATE TO BE
INSTALLED PERPENDICULAR
TO TOP OF GIRDER

PT ANCHORAGE ZONE REINFORCEMENT
TO BE DETERMINED BY GIRDER MANUF.

PLASTIC DUCTS FOR
TEMPORARY STRANDS (TYP.)

½"ø x 6" STUDS (TYP.)

PLAN
PRETENSIONED TEMPORARY

TOP STRANDS
POST-TENSIONED TEMPORARY TOP STRANDS SIMILAR, EXCEPT 10'-0"
LENGTH OF BONDING OCCURS AT ONE END ONLY. THE OPPOSING END
IS ANCHORED WITH PLATES AND STRAND CHUCKS. SEE "GIRDER
SCHEDULE" FOR NUMBER OF TEMPORARY STRANDS REQUIRED.

PLAN
TEMPORARY STRAND

POST-TENSIONED ALTERNATE

END VIEW
TEMPORARY STRAND

POST-TENSIONED ALTERNATE
ADJUST  G4 BARS TO
CLEAR THE STEEL PLATE

SECTION A

6"
(TYP.)

NORMAL TO
¢ GIRDER

2
"

½
"

6"
(TYP.)

10'-0"10'-0"

3'-0"

¢
 G

IR
D
E
R

SLEEVE TEMPORARY STRANDS

A

#1 #2

SYMM. ABT. ¢ GIRDER

SYMM. ABT. ¢ GIRDER

 ¢ GIRDER

TEMPORARY STRAND
CUTTING SEQUENCE

1.  

2.  

3.  

4.  

ERECT AND BRACE GIRDERS.

JUST PRIOR TO CUTTING THE TEMPORARY STRANDS,
REMOVE EXPANDED POLYSTYRENE IN BLOCKOUTS IN TOP
FLANGE OF GIRDERS. ONCE THE EXPANDED POLYSTYRENE
HAS BEEN REMOVED FROM THE STRAND DETENSIONING
BLOCKOUT, PREVENT MOISTURE FROM ENTERING THE
BLOCKOUT UNTIL THE TEMPORARY TOP STRAND IS CUT AND
THE BLOCKOUT FILLED WITH GROUT.

CUT STRANDS IN BLOCKOUTS. STRANDS MAY BE CUT BY
USING A CUTTING TORCH AND MOVING THE FLAME BACK
AND FORTH OVER THE LENGTH OF EXPOSED STRAND TO
LET INDIVIDUAL WIRES BREAK ONE AT A TIME TO LESSEN
THE SHOCK TO THE GIRDER. STRANDS SHALL BE RELEASED
IN A SYMMETRICAL MANNER ABOUT THE GIRDER
CENTERLINE STARTING WITH THOSE NEAREST THE
CENTERLINE AND WORKING OUTWARDS. FOR
POST-TENSIONED TEMPORARY TOP STRANDS, ACTIVELY
RESTRAIN THE STRAND CHUCKS AT THE GIRDER ENDS
DURING CUTTING.

WITHIN 24 HOURS OF CUTTING THE TEMPORARY STRANDS,
FILL THE BLOCKOUTS WITH A GROUT CONFORMING TO STD.
SPEC. 9-20.3(2). REMOVE ALL MOISTURE IN BLOCKOUTS
PRIOR TO FILLING THEM WITH GROUT.
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SECTION M

8"

INTERMEDIATE DIAPHRAGM
CLOSURE IN THE DIAPHRAGM TO
BE CAST WITH DECK CLOSURE

ELEVATION

A.S.T.M. A-307

ANCHOR DETAIL

1Ð" MIN., 6" MAX.
THREAD (TYP.)

FACE OF WEB

1"ø BOLT

1'
-6

"

BEND IN
FIELD (TYP.)

BRIDGE DECK
REINFORCEMENT

 142 #8

EXISTING #11

 141 #4

 144 #4 STIRRUP

¢ EXISTING
  GIRDER D

¢ GIRDER E
  EXTERIOR
  SPAN 3

2
'-
7
"

"A
" 
S
E
E

G
IR
D
E
R

S
H
E
E
T

1'
-7

"
8
"

    3'-6"
DIAPHRAGM CLOSURE

 142 #8 3'-3" MIN. LAP
SPLICE W/ EXISTING #8

2  141 #4
BETWEEN GIRDER

EXISTING #11, SAVE
FULL LENGTH & LAP
W/ ANCHOR

SEE ANCHOR
DETAIL THIS
SHEET (TYP.)

½" FILLET
(TYP.)

CONSTRUCTION
JOINT W/ SHEAR
KEYS ~

 144 #4 STIRRUP
5 SPA. @ 1'-0" MAX.

7"

2½" MAX.

2 SPA. @
3" = 6"

M

2½" MAX.

2 SPA. @
3" = 6"

CONSTRUCTION JOINT WITH ROUGHENED SURFACE2

NOTES:
¢ DIAPHRAGM

4"

5
"

1½"

5"

SEE DETAIL 1

DETAIL 1

45°

BA10

2

4  145 #7
4  145 #7
3'-0" MIN. LAP SPLICE 
W/ EXISTING #7

4 EXISTING #7

A

VIEW A

1

1
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2

2

3

3 FIELD VERIFY - MATCH EXISTING 
JOINT WIDTH WHEN CASTING NEW DECK

2/3 H

SEAL CUTTING DETAIL

DRILL ½"ø  HOLE THRU SEAL. 
MAKE SURE THE TOP MEMBRANE
IS NOT DAMAGED WHEN
CUTTING OUT THE WEDGE

¼" THICK SYNTHETIC CLOSED CELL 
EXPANDED RUBBER JOINT FILLER
CEMENTED TO JOINT SEAL AT END

 0° CORNER "A"
45° CORNER "B"

COMPRESSION SEAL

H

RUN COMPRESSION SEAL
UP FACE AND ALONG CURB. SEE
SEAL CUTTING DETAIL THIS SHEET.

TESTING SHALL BE PER ASTM D2628 PRIOR TO USE OF 
ANY COMPRESSION SEAL

END DIAPHRAGM AT INTERMEDIATE PIER
SHOWN DETAIL AT PIER 3, SIMILAR AT PIER 4

¢ EXISTING
  GIRDER D

¢ GIRDER E
  EXTERIOR
  SPAN 3

1'
-8

½
"

    3'-6"
DIAPHRAGM CLOSURE

CONSTRUCTION
JOINT W/ SHEAR
KEYS ~

 243 #4 STIRRUP
5 SPA. @ 1'-0" MAX.

7"

2½" MAX.

2 SPA. @
3" = 6"

B

2½" MAX.

2 SPA. @
3" = 6"

4"SEE DETAIL 1
1

1

4  245 #8
3'-0" MIN. LAP SPLICE 
W/ EXISTING #8

BA9

CLOSURE IN THE DIAPHRAGM TO
  BE CAST WITH DECK CLOSURE

EXISTING #7 
AND 2  241 #7

4 EXISTING #8

5"ø EXTRA STRONG PIPE CAST
IN DIAPHRAGM FOR TRANSVERSE
RESTRAINER. ALIGN W/ EXISTING
PIPE IN ADJACENT DIAPHRAGM

2"ø BLOCKOUT FOR LONGITUDINAL
RESTRAINER. ALIGN W/ BLOCKOUT
IN EXISTING ADJACENT DIAPHRAGM

2  242 #4
BETWEEN GIRDERS
SHIFT BAR UP OR DOWN
TO AVOID PIPE BLOCK-OUT

SECTION B

11¾" ¾" ¢ BEARING

¢ BEARING

CONSTRUCTION JOINT W/ROUGHENED SURFACE

2
¾

"

BA11

"A
" 
S
E
E
 G

IR
D
E
R

S
C
H
E
D
U
LE

 O
N

B
R
. 
S
H
T
. 
N
B
8

3
'-
6
"

G
IR
D
E
R

1½"

Ð"

1¼"

11¾" 11¾"

¢ PIER 4 (PIER 3 SIMILAR)

1½" CLR.
(TYP.)EXISTING #7

 242 #4

 243 #4 STIRRUP

1'-0" 5"

BEND IN
FIELD (TYP.)

TRANSV. & LONG.
RESTRAINERS NOT
SHOWN FOR CLARITY

TOP OF DECK

USE ½" EDGER

2" P3, 2½" P4

¾" MIN.

2
É

"

2  241 #7
BETWEEN GIRDER

4  245 #8

ADJUST UP OR DOWN
TO AVOID BLOCKOUT

ELASTOMERIC COMPRESSION
SEAL - FULL WIDTH OF BRIDGE

FULLY COMPRESSED SEAL HEIGHT.
SEAL HEIGHT VARIES WITH MANUF.
VERIFY PRIOR TO DECK CONSTRUCTION

CORNER "A" FOR SEE
"SEAL CUTTING DETAIL"

CORNER "B" SEE
"SEAL CUTTING DETAIL"

BA12

2
'-
0
"

½
"

SEE DETAIL 3

4¼"

DETAIL 3

COMPRESSION SEAL TABLE

D.S. BROWN WATSON BOWMAN
ACME

SEAL SEALWIDTH WIDTH

3" 3"CV-3000 WA-300

SEAL AT CURB DETAIL
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EDGE OF
CLOSURE

 102 £ #6

ROTATE END HOOKS
AS NECESSARY TO
PROVIDE THE SPECIFIED
CLEARANCE (TYP.)

NEW 4" DIAMETER RIGID
METAL CONDUIT

¢ BRG. ¢ BRG.

¢ SPAN

C
¾ C ¾ C

¼ PT.

FINISH GRADE LINE

¼ PT.

SCREED SETTING DIMENSIONS
FOR DIMENSION "C"

SEE GIRDER SCHEDULE BR. SHT. BA7

SET SCREED
TO THIS LINE

SECTION A

¢ GIRDER E
  EXTERIOR
  SPAN 3

¢ EXISTING
  GIRDER D
  SPAN 3

4"

5"

BRIDGE DECK REINFORCEMENT PLAN

¢
 G

IR
D
E
R
 E

¢ PIER 3 &
  EXPANSION JOINT

¢ PIER 4 &
  EXPANSION JOINT

¢
 E

XI
S
T
IN
G

  
G
IR
D
E
R
 D

A

3
'-
6
"

6
'-
6
"

 101 £ #6 TOP & 102 £ #6 BOTTOM 90 SPA. @ 8"

3
'-
6
"

D
E
C
K
 C

LO
S
U
R
E

 1
0
5
 
£

 #
4
 T

O
P

 1
0
6
 

£
 #

5
 B

O
T
T
O
M

 1
0
5
 
£

#
4
 T

O
P

 1
0
6
 
£

#
5
 B

O
T
T
O
M

4
"

AND  S1 £ #5 @ 9" MAX. = 60'-0" FOR CASTING OF DECK CLOSURE SEE BRIDGE SHEET BA9 & BA10

 106 £ #5
6 SPA. @ 7½" = 3'-9"

1"
C
LR

.

1'-4½"1'-4½"

6
½
"

1½
"

C
LR

.

 106 £ #5
3 SPA. @ 1'-0"

= 3'-0"

3"

   3'-6"
DECK CLOSURE

MATCH EXISTING
SUPERELEVATION

 105 £ #4
7 EQ. SPA.

3"

3"

 105 £ #4
4 SPA. @ 9" = 3'-0"

3"

 145 #7 & 245 #8 TOP OF DIAPHRAGM BARS NOT SHOWN FOR CLARITY

LOCATION OF SPLICES AT CONTRACTOR'S
OPTION UNLESS OTHERWISE NOTED.

ALL SPLICES SHALL BE STAGGERED SO
NOT MORE THAN 50% OF THE REBAR IS
SPLICED AT THE SAME LOCATION.

MIN LAP SPLICE FOR £#4 = 2'-0"

MIN LAP SPLICE FOR £#5 = 2'-6"

MIN LAP SPLICE FOR £#6 = 3'-0"

1.

2.

3.

4.

5.

SPLICE NOTES:

B
BA10

B
BA10

6" 6"

1

1

 101 £ #6

80 S1 £ #5 
CONSTRUCTION JOINT 
W/ SHEAR KEY
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¼" OPEN JOINT ABOVE
CURB OR RAILBASE
SPACE AT ±7'-8"

±7'-5"

6
½
"

3
"

SEE DETAIL

10"

 S1 £#5 @ 9"

 52 #5 @ 9"

1"

METAL RAIL POST ANCHOR BOLT,
SEE DETAILS THIS SHEET FACE OF CURB

RAIL POST TO BE
REMOVED AND REINSTALLED
(TYP.)

EXISTING METAL RAIL
POST TO REMAIN

EXISTING METAL RAIL
POST TO REMAIN

28°

1½"ø SCHD. 40 PIPE

CUT LINE

TACK WELD IN PLACE
AND REPAIR GALVANIZING

THEFT DETERENT
PIPE IN FINAL
CONFIGURATION

4

BRIDGE DECK, CURB & RAILBASE

¢ EXPANSION JOINT
   & PIER 3

D

3'-11½" METAL RAIL POST SPACING @ ±7'-8" SPACING

A

3
BA10

3'-9½"
FIELD VERIFY

4'-3"
FIELD VERIFY

¢ EXPANSION JOINT
   & PIER 4

SECTION A

¢ GIRDER E

11½"

¢ METAL RAIL POSTS,
   FOR RAIL POST & ANCHOR
   BOLTS SEE BR. SHT. BR15

¼"/FT.

9
½
"

2½"

1¾"

9
½
"

1'
-6

"

5
"

1½"

1"
C
LR

.
2
"

C
LR

.

2"
CLR.

1½"
CLR.

5"

¾" CHAMFER (TYP.)

½" HALF-ROUND
DRIP GROOVE

 53 #6

 50 #4 @ 1'-6"

 51 #4 48 #4 @ 1'-6"

C
U
R
B

R
A
IL
B
A
S
E

FIELD MEASURE AND RECORD LOCATIONS PRIOR TO
DEMOLITION. RE-INSTALL POSTS IN SAME LOCATIONS.

FRONT FACE OF CURB AND BACK FACES OF RAILBASE
SHALL MATCH EXISTING. ADJUST DIMENSIONS SHOWN AS
NEEDED. 

CONSTRUCTION JOINT W/ 1" x 3" CONTINUOUS SHEAR KEY.

FIELD VERIFY BOLT SPACING.

NEW 4" DIAMETER RIGID METAL CONDUIT INSTALLED AND
CONNECTED TO EXISTING CONDUIT ON EACH END OF SPAN
3. INSTALL AN EXPANSION FITTING AT EACH EXPANSION
JOINT MEETING THE REQUIREMENTS OF STANDARD SPEC.
SECTION 9-29.1(2)A.

REPAIR EXISTING CONCRETE CURB IN SPAN 2 AND SPAN 4
AS NEEDED TO REMOVE AND INSTALL 4" DIAMETER
EXPANSION FITTING FOR 4" DIAMETER CONDUIT

1

2

3

4

5

6

NOTES:

66

¼" OPEN JOINT
ABOVE CURB
OR RAILBASE

¼" OPEN JOINT
ABOVE CURB
OR RAILBASE

RAILBASE JOINT, TYP.
BETWEEN RAIL POSTS

RAILBASE JOINT, TYP.
BETWEEN RAIL POSTS

SECTION DDETAIL 4

¾" CHAMFER

½" CHAMFER

C
U
R
B11

½
"

NORMAL TO
GRADE1'

-6
"

R
A
IL
B
A
S
E

DETAIL 5
PIPE SHALL BE ASTM A53
OR GRADE 500 - HDG

1. REPLACE Ð"ø x 1Ð" HEX CAP SCREWS (GALV.), AT RAIL TUBE SPLICE CONNECTION 
  LOCATiONS AND RAIL TO POST CONNECTIONS.
2. REPLACE ANTI-THEFT PIPES AT ALL POSTS TO MATCH EXISTING REMOVED. SEE
   DETAIL 5 THIS SHEET FOR PIPE DIMENSIOINS.

EXISTING METAL
RAIL POST

4 - ¾"ø x 18" BOLTS (ASTM F1554 GR 105)
THREAD 10 N.C. - 4" LONG MIN.
1 - HEAVY HEX NUT PER BOLT
2 - REGULAR JAM NUTS PER BOLT

4

¢ METAL RAIL POST

1¾" 1¾"

5"

3¼"

2
½
"

6" SQUARE
GROUT POCKET

3½"
SQUARE

½" NON-SHRINK
GROUT, FLUSH
W/ POST BASE
ALL AROUND TACK WELD

3 SIDES
EACH NUT¡ 5" x Â x 0'-5"

DRILL 3½" HOLE 
IN CENTER

INSIDE FACE
OF RAIL BASE

TACK WELD
3 SIDES
EACH NUT

NOTE:
BOLTS SHALL BE POSITIONED IN JIG DURING WELDING, BOLTS SHALL BE
INSTALLED NORMAL TO RAIL BASE BOTH LONGITUDINAL & TRANSVERSE

TOP OF
BRIDGE
DECK

1'
-2

"

1'-0" 5" 1'-0"

 S1 £

8
½
"

1

3

2 2

1

2

5

METAL RAIL POST ANCHOR BOLT
DETAIL & INSTALLATION
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¢
 B

R
G
. 
S
P
A
N
 2

¢
 B

R
G
. 
S
P
A
N
 3

¢
 P

IE
R
 3

¢ LONGITUDINAL RESTRAINER TYPE 1

¢ TRANSVERSE RESTRAINER ¢ LONGITUDINAL RESTRAINER TYPE 1

¢ TRANSVERSE RESTRAINER

¢ GIRDER (TYP.)

¢ LONGITUDINAL RESTRAINER TYPE 1

¢ TRANSVERSE RESTRAINER

¢ GIRDER (TYP.)

FIELD VERIFY AND MATCH EXISTING LOCATIONS WHEN
RE-INSTALLING RESTRAINERS.

1

NOTES:

¢ GIR. A ¢ GIR. B ¢ GIR. C ¢ GIR. D ¢ GIR. E

PLAN - PIER 3
SLAB NOT SHOWN FOR CLARITY

1'
-4

"
(T

Y
P
.)

1'-1" 1'-8"

¢ LONGITUDINAL
RESTRAINER TYPE 1

TRANSVERSE RESTRAINER

2"ø BLOCK-OUT
IN DIAPHRAGM

REMOVE EXISTING BRACKET AND
LONGITUDINAL RESTRAINER AND
RE-INSTALL AFTER DECK AND
DIAPHRAGM HAVE BEEN CAST

REMOVE EXISTING TRANSVERSE
BRACKET AND REINSTALL AFTER
DIAPHRAGMS HAVE BEEN CAST
ALTERNATIVELY, THE CONTRACTOR
MAY LEAVE THE RESTRAINER IN
PLACE AND BUILD AROUND IT.

X

SECTION X SECTION B

SECTION A

1'-1"

1'-1"

±3'-5"

¢ PIER 3

SEE DETAIL 1
BA15

LOOKING SOUTH

LOOKING SOUTH

SEE DETAIL 2
BA15

¢ PIER 3

B A

1'
-4

"

11

1

1

1 1
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¢
 B

R
G
. 
S
P
A
N
 3

¢
 B

R
G
. 
S
P
A
N
 4

¢
 P

IE
R
 4

¢ LONGITUDINAL RESTRAINER TYPE 1

¢ TRANSVERSE RESTRAINER ¢ LONGITUDINAL RESTRAINER TYPE 1

¢ TRANSVERSE RESTRAINER

¢ GIRDER (TYP.)

¢ LONGITUDINAL RESTRAINER TYPE 1

¢ TRANSVERSE RESTRAINER

¢ GIRDER (TYP.)

¢ GIR. A ¢ GIR. B ¢ GIR. C ¢ GIR. D ¢ GIR. E

1

1

11

1

FIELD VERIFY AND MATCH EXISTING LOCATIONS WHEN
RE-INSTALLING RESTRAINERS.

1

NOTES:

TRANSVERSE RESTRAINER

REMOVE EXISTING TRANSVERSE
RESTRAINER, KEEPER, AND SHIMS
AND REINSTALL AFTER
DIAPHRAGMS HAVE BEEN CAST

SECTION B

SECTION A

±3'-5"

¢ PIER 4
SEE DETAIL 1

BA15

LOOKING SOUTH

LOOKING SOUTH

SEE DETAIL 2
BA15

¢ PIER 4

1'
-4

"

1

1

PLAN - PIER 4
SLAB NOT SHOWN FOR CLARITY

1'
-4

"
(T

Y
P
.)

3'-3"

1'-1"

1'-8"

¢ LONGITUDINAL
RESTRAINER TYPE 1

2"ø BLOCK-OUT
IN DIAPHRAGM

REMOVE EXISTING BRACKET AND
LONGITUDINAL RESTRAINER AND
RE-INSTALL AFTER DECK AND
DIAPHRAGM HAVE BEEN CAST

X

SECTION X

1'-1"

1'-1"

B A
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5"ø EXTRA STRONG
PIPE CAST INTO DIAPH.

EXISTING 4"ø CONCRETE FILLED
STANDARD PIPE - TRANSVERSE
RESTRAINER

EXISTING ¡¾x0'-7ø WELDED
TO 4"ø PIPE TRANSV. RESTRAINER

EXISTING KEEPER
¡½x3x1'-3

EXISTING SHIM
¡¾x3x0'-3

¢
 T

R
A
N
S
V
. 
R
E
S
T
R
A
IN
E
R

  
A
LI
G
N
E
D
 W

IT
H
 E

XI
S
T
IN
G

  
5
"ø

 P
IP
E
 I
N
 E

XI
S
T
IN
G

  
D
IA

P
H
R
A
G
M

½"ø RESIN BONDED ANCHOR. 
DRILL Ð"ø HOLE 4½" DEEP 
AND SET WITH EPOXY RESIN

NEW DIAPHRAGM

BA14

BA14

BA13

BA13

BOTTOM SURFACE
BRIDGE DECK

EXIST. 1¼"ø HIGH STRENGTH BAR

EXISTING LONGITUDINAL
RESTRAINER BRACKET

Ð"ø RESIN BONDED ANCHOR.
DRILL ¾"ø HOLE 5" DEEP AND 
SET WITH EPOXY RESIN

EXIST. ¼" x 5" x 8" FABRIC PAD
EPOXIED TO ANCHOR PLATE (TYP.)

EXIST. KEEPER 
PL ¼ x 3" x 3"

Ð"ø RESIN BONDED ANCHOR. INSTALL 
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Plot 1

M. KAYANDA

I-5

NB 12TH STREET NE BRIDGE

GIRDER REPLACEMENT

SN1

G. HUTTON

SIGNING DETAILS
M. COTTON

40

21
22A012

FOR LOCATION OF SIGN PLACEMENT ON BRIDGE.
1. SEE ELEVATION FIGURE ON BRIDGE SHEET BA1

SIGN REPLACEMENT DETAILS

NOTES:

P. SCHNEIDER

P. SCHNEIDER
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T
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AHEAD

CLOSED
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W20-5RW20-1

48"

48"
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WORK

ROAD

P
C

M
S
1

48"

48"

R 100'

AREA

WORK 

:NOTES

X X X L

L/3

B

SEE NOTE 3

(OPTIONAL)SEE NOTE 2

SEE NOTE 1

NOT TO SCALE

I-5 NORTHBOUND SINGLE RIGHT LANE CLOSURE

172'123'

9,900 TO 22,000 lbs.
HOST VEHICLE WEIGHT

50-55 MPH 60+ MPH

50 55 60 65 70

425 495 570 645 730

MINIMUM LONGITUDINAL BUFFER SPACE = B

SPEED (MPH)

LENGTH (feet)

 

75

820

50-55 MPH 60+ MPH

150'100'

> 22,000 lbs.
HOST VEHICLE WEIGHT

ROLL AHEAD DISTANCE = R
STATIONARY TRANSPORTABLE ATTENUATOR

50 55 60 65 70

600 660 720 780 840

SPEED (MPH)

50 55 60 65 70

120 120 120 160 160

SPEED (MPH)WIDTH (feet)
SHOULDER

(feet)
LANE WIDTH

12 L (feet)

6

200 200 200 240 24010

MINIMUM LANE CLOSURE TAPER LENGTH = L

MINIMUM SHOULDER CLOSURE TAPER LENGTH = L/3

L/3 (feet)

L/3 (feet)

USE A MINIMUM 3 DEVICES FOR SHOULDER LESS THAN 6'.

75

900

75

160

280

FREEWAYS & EXPRESSWAYS

SIGN SPACING = X (1)

1500' +/-50-75 MPH

ROADWAY CONDITIONS.

(2) THIS SPACING MAY BE REDUCED IN URBAN AREAS TO FIT 

INTERCHANGE RAMPS, AT-GRADE INTERSECTIONS AND DRIVEWAYS.

(1) ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE 

50-75 40 80

TANGENTMPH TAPER

DEVICE SPACING (feet)
MAXIMUM CHANNELIZATION

RIGHT LANE.
THE INTO AREA WORK OF OUT STRAIGHT ACCELERATE TO VEHICLES 

CONSTRUCTION FOR ALLOW TO OPTIONAL TAPER REOPENING 3. 

HORIZONTAL CURVES.
OF LIMITS WITHIN TAPER CLOSURE LANE PLACING AVOID FEASIBLE, IF 2. 

SHALL BE 500' MINIMUM.
RAMPS OPEN ALL AND TAPER CLOSURE LANE BETWEEN DISTANCE 1. 

2
' 

M
IN
.

48"

48"

W4-2(L)

P. BARONA

M. KAYANDA

22A012

I-5

NB 12TH STREET NE BRIDGE

GIRDER REPLACEMENT

TRAFFIC CONTROL PLANS

TC1

22

40

P. BARONA

G. HUTTON

M. COTTON

4. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED.
LEGEND

PCMS

T
M

A

TEMPORARY SIGN LOCATION 

  

SEQUENTIAL ARROW SIGN

TRANSPORTABLE ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

  TRAFFIC SAFETY DRUM - SEE SPECIAL PROVISIONS

WORK AREA

21

2.0 SEC 2.0 SEC

PCMS 1

CLOSED

LANE

RIGHT

1-10.3(3)C.
SPECIFICATION 
WSDOT STANDARD 
LOCATE PCMS PER 

W20-1 SIGN.
MILE IN ADVANCE OF 
FIELD LOCATE 1 +/- 

AHEAD

1 MILE
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T
M

A

W20-1

48"

48"

AHEAD

WORK

ROAD

48"

48"

48"

48"

R 100'

AHEAD

CLOSED

LEFT LANE

W20-5L W4-2(R)

AREA

WORK

:NOTES

L B

L/3

SEE NOTE 3

(OPTIONAL)

SEE NOTE 2

SEE NOTE 1P
C

M
S
1 X X X

NOT TO SCALE

I-5 NORTHBOUND AND SOUTHBOUND SINGLE LEFT LANE CLOSURE

172'123'

9,900 TO 22,000 lbs.
HOST VEHICLE WEIGHT

50-55 MPH 60+ MPH

50 55 60 65 70

425 495 570 645 730

MINIMUM LONGITUDINAL BUFFER SPACE = B

SPEED (MPH)

LENGTH (feet)

 

75

820

50-55 MPH 60+ MPH

150'100'

> 22,000 lbs.
HOST VEHICLE WEIGHT

ROLL AHEAD DISTANCE = R
STATIONARY TRANSPORTABLE ATTENUATOR

50 55 60 65 70

600 660 720 780 840

SPEED (MPH)

50 55 60 65 70

120 120 120 160 160

SPEED (MPH)WIDTH (feet)
SHOULDER

(feet)
LANE WIDTH

12 L (feet)

6

200 200 200 240 24010

MINIMUM LANE CLOSURE TAPER LENGTH = L

MINIMUM SHOULDER CLOSURE TAPER LENGTH = L/3

L/3 (feet)

L/3 (feet)

USE A MINIMUM 3 DEVICES FOR SHOULDER LESS THAN 6'.

75

900

75

160

280

FREEWAYS & EXPRESSWAYS

SIGN SPACING = X (1)

1500' +/-50-75 MPH

ROADWAY CONDITIONS.

(2) THIS SPACING MAY BE REDUCED IN URBAN AREAS TO FIT 

INTERCHANGE RAMPS, AT-GRADE INTERSECTIONS AND DRIVEWAYS.

(1) ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE 

50-75 40 80

TANGENTMPH TAPER

DEVICE SPACING (feet)
MAXIMUM CHANNELIZATION

2
' 

M
IN
.

LEFT LANE.
THE INTO AREA WORK OF OUT STRAIGHT ACCELERATE TO VEHICLES 

CONSTRUCTION FOR ALLOW TO OPTIONAL TAPER REOPENING 3. 

HORIZONTAL CURVES.
OF LIMITS WITHIN TAPER CLOSURE LANE PLACING AVOID FEASIBLE, IF 2. 

SHALL BE 500' MINIMUM.
RAMPS OPEN ALL AND TAPER CLOSURE LANE BETWEEN DISTANCE 1. 

P. BARONA

M. KAYANDA

22A012

I-5

NB 12TH STREET NE BRIDGE

GIRDER REPLACEMENT

TRAFFIC CONTROL PLANS

TC2

23

40

P. BARONA

G. HUTTON

M. COTTON

4. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED.

LEGEND

PCMS

T
M

A

TEMPORARY SIGN LOCATION 

  

SEQUENTIAL ARROW SIGN

TRANSPORTABLE ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

  TRAFFIC SAFETY DRUM - SEE SPECIAL PROVISIONS

WORK AREA

21

2.0 SEC 2.0 SEC

PCMS 1

1-10.3(3)C.
SPECIFICATION 
WSDOT STANDARD 
LOCATE PCMS PER 

SIGN.
IN ADVANCE OF W20-1 
FIELD LOCATE 1+/- MILE 

CLOSED

LANE

LEFT

AHEAD

1 MILE
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NOTES

1.

3.

2.

ALL SIGNS ARE BLACK ON ORANGE.

20' (FT) O.C.

DEVICE SPACING FOR THE DOWNSTREAM TAPER SHALL BE

NECESSARY, LANE SHALL BE CLOSED.

NO ENCROACHMENT IN TRAVELED LANE. IF ENCROACHMENT IS

NOT TO SCALE

LONGITUDINAL BUFFER SPACE = B

 

SPEED (MPH) 25 30 35 40 45 50 55 60 65 70

LENGTH (feet) 250 305 360 425 495 570 645 730

BUFFER DATA

155 200

TRANSPORTABLE ATTENUATOR ROLL AHEAD DISTANCE = R

150'100'172'123'100'

9,900 TO 22,000 lbs.
HOST VEHICLE WEIGHT

> 22,000 lbs.
HOST VEHICLE WEIGHT

< 45 MPH 45-55 MPH > 55 MPH < 45 MPH 45-55 MPH > 55 MPH

74'

 

MPH

50/70

35/45

TAPER TANGENT

40

30

80

60

SPACING (feet)

CHANNELIZATION DEVICE

FREEWAYS & EXPRESSWAYS

RURAL ROADS 45 / 55 MPH ï»¿500'

ï»¿800'

55 / 70 MPH

60 / 65 MPHRURAL HIGHWAYS

ï»¿1500

SIGN SPACING = X (1)

 

  RAMPS, AT-GRADE INTERSECTIONS AND DRIVEWAYS.

(1) ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE INTERCHANGE 

WORK AREA

W20-1

48"

48"

AHEAD

WORK

ROAD

T
M

A

2
' 

M
IN
.

XXX L/3 B R 100'

48"

48"

W20-301

CLOSED

SHOULDER

W21-5

48"

48"

WORK

SHOULDER

P. BARONA

M. KAYANDA

22A012

I-5

NB 12TH STREET NE BRIDGE

GIRDER REPLACEMENT

TRAFFIC CONTROL PLANS

TC3

24

40
G. HUTTON

M. COTTON

P. BARONA

25 30 35 40 45 50 55

10

60

8

65 70(feet)

WIDTH

SHOULDER Posted Speed (mph)

160

200 220

170 190

240

150

190

130

170

120

150

MINIMUM SHOULDER TAPER LENGTH = L/3 (feet)

USE A MINIMUM 3 DEVICES TAPER FOR SHOULDER LESS THEN 8'.

- - - -

----

I-5 SOUTHBOUND LEFT SHOULDER CLOSURE

LEGEND

T
M

A

TEMPORARY SIGN LOCATION   

TRANSPORTABLE ATTENUATOR

  

TRAFFIC SAFETY DRUM - SEE SPECIAL PROVISIONS 

WORK AREA
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L CONT.

P
C

M
S
1

P
C

M
S
2

L

SEE NOTE 3
SEE NOTE 2

A

P. BARONA

M. KAYANDA

22A012

I-5

NB 12TH STREET NE BRIDGE

GIRDER REPLACEMENT

TRAFFIC CONTROL PLANS

TC4

25

40

P. BARONA

G. HUTTON

M. COTTON

L/3

X

X X

A

W20-1

ROAD

WORK

AHEAD

48"

48"

48"

48"

CLOSED
AHEAD

2 LANES
RIGHT

48"

48"

W4-2(L)

48"

48"

W4-2(L)

2920' +/-

1000' +/-

2920' +/- CONT. 2920' +/- CONT.

1000' +/- CONT.

L

W20-501(R)

21

2.0 SEC 2.0 SEC

PCMS 2

CLOSED

LANES

RIGHT 2

1-10.3(3)C.
SPECIFICATION 
WSDOT STANDARD 
LOCATE PCMS PER 

W20-1 SIGN.
MILE IN ADVANCE OF 
FIELD LOCATE 1/4 +/- 

AHEAD

1 MILE
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WORK AREA

CONSTRUCTION SIGN CLASS B

  

SEQUENTIAL ARROW SIGN

TRANSPORTABLE ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY SIGN LOCATION (5' MIN HEIGHT)

TRAFFIC SAFETY DRUM - SEE SPECIAL PROVISIONS

T
M

A

PCMS

LEGEND

RIGHT LANE. 
THE INTO AREA WORK OF OUT STRAIGHT ACCELERATE TO VEHICLES 

CONSTRUCTION FOR ALLOW TO OPTIONAL TAPER REOPENING 3. 

SHALL BE 500' MINIMUM.
RAMPS OPEN ALL AND TAPER CLOSURE LANE BETWEEN DISTANCE 2.. 

1. SEE TC2 FOR TRAFFIC CONTROL TABLES

INTERMEDIATE-TERM DURATION LANE CLOSURES OF 3 DAYS OR LESS.
AND SHORT-TERM TO APPLICABLE IS PLAN CONTROL TRAFFIC THIS 5. 

4. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED.

:NOTES

I-5 NORTHBOUND DOUBLE RIGHT LANE CLOSURE

NOT TO SCALE

21

2.0 SEC 2.0 SEC

PCMS 1

AHEAD

TRAFFIC

SLOW

MILES

#

NEXT

1-10.3(3)C.
SPECIFICATION 
WSDOT STANDARD 
LOCATE PCMS PER 

NEAREST MILE
ROUNDED UP TO 
QUEUE LENGTH 
# = APPROXIMATE 

IN ADVANCE OF QUEUE.
TO REMAIN 1 +/- MILE 
RELOCATE AS NEEDED 

ADVANCE OF PCMS 2.
LEAST•+/- MILE IN 
FIELD LOCATE AT 

I-5 MP 194.13 to MP 196.05

BRIDGE 5/645E

BRIDGE 5/645W
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(OPTIONAL)

200'

2
' 

M
IN
.

P. BARONA

M. KAYANDA

22A012

I-5

NB 12TH STREET NE BRIDGE

GIRDER REPLACEMENT

TRAFFIC CONTROL PLANS

TC5

26

40

P. BARONA

G. HUTTON

M. COTTON

T
A

T
A

L CONT.
B

S
E

E
 

T
C
4

M
A

T
C

H
L
IN

E
 
2

S
E

E
 

T
H
IS
 

S
H

E
E

T
M

A
T

C
H

L
IN

E
 
3
 

S
E

E
 

T
H
IS
 

S
H

E
E

T
M

A
T

C
H

L
IN

E
 
3
 

LEGEND

WORK AREA

CONSTRUCTION SIGN CLASS B

  

SEQUENTIAL ARROW SIGN

TRANSPORTABLE ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY SIGN LOCATION (5' MIN HEIGHT)

TRAFFIC SAFETY DRUM - SEE SPECIAL PROVISIONS

T
M

A

PCMS

1
2
T

H
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T
 

N
E

RIGHT LANE. 
THE INTO AREA WORK OF OUT STRAIGHT ACCELERATE TO VEHICLES 

CONSTRUCTION FOR ALLOW TO OPTIONAL TAPER REOPENING 3. 

SHALL BE 500' MINIMUM.
RAMPS OPEN ALL AND TAPER CLOSURE LANE BETWEEN DISTANCE 2.. 

1. SEE TC2 FOR TRAFFIC CONTROL TABLES

INTERMEDIATE-TERM DURATION LANE CLOSURES OF 3 DAYS OR LESS.
AND SHORT-TERM TO APPLICABLE IS PLAN CONTROL TRAFFIC THIS 5. 

4. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED.

:NOTES

I-5 NORTHBOUND DOUBLE RIGHT LANE CLOSURE
NOT TO SCALEI-5 MP 194.13 to MP 196.05
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CONSTRUCTION SIGN CLASS B

  

SEQUENTIAL ARROW SIGN

T
M

A

TRANSPORTABLE ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY SIGN LOCATION (5' MIN HEIGHT)

TRAFFIC SAFETY DRUM - SEE SPECIAL PROVISIONS

RIGHT LANE. 
THE INTO AREA WORK OF OUT STRAIGHT ACCELERATE TO VEHICLES 

CONSTRUCTION FOR ALLOW TO OPTIONAL TAPER REOPENING 3. 

SHALL BE 500' MINIMUM.
RAMPS OPEN ALL AND TAPER CLOSURE LANE BETWEEN DISTANCE 2.. 

1. SEE TC2 FOR TRAFFIC CONTROL TABLES

INTERMEDIATE-TERM DURATION LANE CLOSURES OF 3 DAYS OR LESS.
AND SHORT-TERM TO APPLICABLE IS PLAN CONTROL TRAFFIC THIS 5. 

4. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED.

:NOTES

I-5 NORTHBOUND DOUBLE LEFT LANE CLOSURE
NOT TO SCALE

21

2.0 SEC 2.0 SEC

PCMS 1

AHEAD

TRAFFIC

SLOW

MILES

#

NEXT

1-10.3(3)C.
SPECIFICATION 
WSDOT STANDARD 
LOCATE PCMS PER 

NEAREST MILE
ROUNDED UP TO 
QUEUE LENGTH 
# = APPROXIMATE 

IN ADVANCE OF QUEUE.
TO REMAIN 1 +/- MILE 
RELOCATE AS NEEDED 

ADVANCE OF PCMS 2.
LEAST•+/- MILE IN 
FIELD LOCATE AT 

I-5 MP 194.14 to MP 196.05
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PCMS

LEGEND

WORK AREA

CONSTRUCTION SIGN CLASS B

  

SEQUENTIAL ARROW SIGN

T
M

A

TRANSPORTABLE ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY SIGN LOCATION (5' MIN HEIGHT)

TRAFFIC SAFETY DRUM - SEE SPECIAL PROVISIONS

1
2
T

H
 

S
T
 

N
E

RIGHT LANE. 
THE INTO AREA WORK OF OUT STRAIGHT ACCELERATE TO VEHICLES 

CONSTRUCTION FOR ALLOW TO OPTIONAL TAPER REOPENING 3. 

SHALL BE 500' MINIMUM.
RAMPS OPEN ALL AND TAPER CLOSURE LANE BETWEEN DISTANCE 2.. 

1. SEE TC2 FOR TRAFFIC CONTROL TABLES

INTERMEDIATE-TERM DURATION LANE CLOSURES OF 3 DAYS OR LESS.
AND SHORT-TERM TO APPLICABLE IS PLAN CONTROL TRAFFIC THIS 5. 

4. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED.

:NOTES

I-5 NORTHBOUND DOUBLE LEFT LANE CLOSURE
NOT TO SCALEI-5 MP 194.14 to MP 196.05
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L CONT.
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41ST ST ON RAMP

P. BARONA

M. KAYANDA

22A012

I-5

NB 12TH STREET NE BRIDGE

GIRDER REPLACEMENT

TRAFFIC CONTROL PLANS

TC8

29

40

1500'+/-

1500'+/- CONT.

P. BARONA

G. HUTTON

M. COTTON

1-10.3(3)C.
SPECIFICATION 
WSDOT STANDARD 
LOCATE PCMS PER 

W20-1 SIGN.
MILE IN ADVANCE OF 
FIELD LOCATE 1/4 +/- 

21

2.0 SEC 2.0 SEC

PCMS 2

DETOUR

FOLLOW 

AHEAD
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I-5 NB 

1000' +/- CONT.
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CONSTRUCTION SIGN CLASS B
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PCMS

TEMORARY SIGN LOCATION (5' MIN HEIGHT)

SEQUENTIAL ARROW SIGN

TRANSPORTABLE ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TRAFFIC SAFETY DRUM - SEE SPECIAL PROVISIONS

1000' +/-
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L

:NOTES

3. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED 

SHALL BE 500' MINIMUM.
RAMPS OPEN ALL AND TAPER CLOSURE LANE BETWEEN DISTANCE 2. 

1. REFER TO TC2 FOR TRAFFIC CONTROL TABLES

1-10.3(3)C.
SPECIFICATION 
WSDOT STANDARD 
LOCATE PCMS PER 

NEAREST MILE
ROUNDED UP TO 
QUEUE LENGTH 
# = APPROXIMATE 

DRUMS ARE OPTIONAL.
THREE TRANSVERSE 
MOUNTED; IF SO, THE 
PCMS MAY BE TRUCK 

IN ADVANCE OF QUEUE.
TO REMAIN 1 +/- MILE 
RELOCATE AS NEEDED 

ADVANCE OF PCMS 2.
LEAST•+/- MILE IN 
FIELD LOCATE AT 

21
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PCMS 1

AHEAD

TRAFFIC

SLOW

MILES

#

NEXT

I-5 NORTHBOUND FULL CLOSURE
NOT TO SCALEI-5 MP 191.53 TO MP 194.66

41ST ST UNDERCROSSING

BR. NO. 5/630

BR. NO. 5/631EBR. NO. 5/631E
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PCMS

TEMORARY SIGN LOCATION (5' MIN HEIGHT)

SEQUENTIAL ARROW SIGN

TRANSPORTABLE ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TRAFFIC SAFETY DRUM - SEE SPECIAL PROVISIONS

3950' +/-

3950' +/-

1000'+/-

L

U2 OFF RAMP

U2 OFF RAMP

U2 OFF RAMP

1000' +/-

3950' +/-

S
E

E
 

T
H
IS
 

S
H

E
E

T

M
A

T
C

H
L
IN

E
 
3
 

S
E

E
 

T
H
IS
 

S
H

E
E

T
M

A
T

C
H

L
IN

E
 
3
 

S
E

E
 

T
C
1
0

M
A

T
C

H
L
IN

E
 
4
 

:NOTES

3. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED 

SHALL BE 500' MINIMUM.
RAMPS OPEN ALL AND TAPER CLOSURE LANE BETWEEN DISTANCE 2. 

1. REFER TO TC2 FOR TRAFFIC CONTROL TABLES

L CONT.

I-5 NORTHBOUND FULL CLOSURE
NOT TO SCALEI-5 MP 191.53 TO MP 194.66

BR. NO. 5/635E
BR. NO. 5/633E

WALNUT ST
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SEQUENTIAL ARROW SIGN

TRANSPORTABLE ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TRAFFIC SAFETY DRUM - SEE SPECIAL PROVISIONS

:NOTES

3. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED 

SHALL BE 500' MINIMUM.
RAMPS OPEN ALL AND TAPER CLOSURE LANE BETWEEN DISTANCE 2. 

1. REFER TO TC2 FOR TRAFFIC CONTROL TABLES

I-5 NORTHBOUND FULL CLOSURE
NOT TO SCALEI-5 MP 191.53 TO MP 194.66

BR. NO. 5/640E
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E MARINE VIEW DRIVE OFF RAMP

P. BARONA

M. KAYANDA

22A012

I-5

NB 12TH STREET NE BRIDGE

GIRDER REPLACEMENT

TRAFFIC CONTROL PLANS

TC11

32

40

P. BARONA

G. HUTTON

M. COTTON

T
A

T
A
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A

B

   
ROAD

CLOSED

(ONE PER LANE)
48"X30"

BLACK/WHITE
W/ TYPE C LIGHTS

W/ R11-201 SIGN
TYPE III BARRICADE

EXIT

MUST

TRAFFIC

ALL

B/W
"48 X 48" 

R3-401 (MOD)

P
C

M
S

21

2.0 SEC 2.0 SEC

PCMS 
21

2.0 SEC 2.0 SEC

PCMS 

CLOSED

WILL BE

1-5 NB

HOUR AM

HOUR PM- 

DAY

ADVANCE OF CLOSURE
TO BE USED 5 DAYS IN 

CLOSURE
TO BE USED DURING 

CLOSED

1-5 NB 

EXIT

MUST 

TRAFFIC 

2000' +/- R
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LEGEND

CONSTRUCTION SIGN CLASS B

T
M

A

PCMS

TEMORARY SIGN LOCATION (5' MIN HEIGHT)

SEQUENTIAL ARROW SIGN

TRANSPORTABLE ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TRAFFIC SAFETY DRUM - SEE SPECIAL PROVISIONS

:NOTES

3. SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE INDICATED 

SHALL BE 500' MINIMUM.
RAMPS OPEN ALL AND TAPER CLOSURE LANE BETWEEN DISTANCE 2. 

1. REFER TO TC2 FOR TRAFFIC CONTROL TABLES

I-5 NORTHBOUND FULL CLOSURE
NOT TO SCALEI-5 MP 191.53 TO MP 194.66
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B

LENGTH (feet)
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20 25

155

65
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SPEED (MPH)

115

LONGITUDINAL BUFFER SPACE = B

A

TAPERMPH

70 18:1

BARRIER TAPER RATES

16:160

50

55

40 OR BELOW

45 11:1

12:1

14:1

10:1

MPH

50/70 40

TAPER TANGENT

CHANNELIZATION DEVICE
SPACING (feet)

3035/45

25/30 20 40

60

80

SIGN SPACING = X (1)

FREEWAYS & EXPRESSWAYS

RURAL HIGHWAYS

RURAL ROADS

RURAL ROADS & URBAN ARTERIALS

RESIDENTIAL & BUSINESS DISTRICTS

RURAL ROADS & URBAN ARTERIALS

URBAN STREETS

 

     ROADWAY CONDITIONS.

(2) THIS SPACING MAY BE REDUCED IN URBAN AREAS TO FIT  

     RAMPS, AT-GRADE INTERSECTIONS AND DRIVEWAYS.

(1) ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE INTERCHANGE 

25 MPH OR LESS

25 / 30 MPH

35 / 40 MPH

60 / 65 MPH

45 / 55 MPH

55 / 70 MPH ï»¿1500

ï»¿800
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ï»¿350'

ï»¿200' î€

ï»¿100' î€•
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550

605

150 205 270

165 225 295

180 245 320 540

30 35 40 50 55 60

500

550

600

495

450

45

660

660

720

-

Posted Speed (mph)

MINIMUM LANE CLOSURE TAPER LENGTH = L (feet)

-

7065

840780

-

(feet)

WIDTH

LANE

10 105

25

11 115

12512

-

-

P. BARONA

M. KAYANDA

22A012

I-5

NB 12TH STREET NE BRIDGE

GIRDER REPLACEMENT

TRAFFIC CONTROL PLANS

TC12

33

40

P. BARONA

G. HUTTON

M. COTTON

B/Y
W12-501R

30"

30"

25 30 35 40 45 50 55

10 40

40

Posted Speed (mph)

150

190

130

170

120

150

40

60

60

90

90

90

8

60

160

200

MINIMUM SHOULDER TAPER LENGTH = L/3 (feet)

65 70

170

(feet)

WIDTH

SHOULDER

220

190

240

USE A MINIMUM 3 DEVICES TAPER FOR SHOULDER LESS THEN 8'.

TYP.

B

80'

L
/3

B/Y
W12-501L

30"

30"

B/Y
W12-401R

12"

36"

B/Y
W12-401L

12"

36"

SINGLE LANE, TWO-WAY TRAFFIC CONTROL WITH FLAGGERS

12TH STREET NE BRIDGE 

NOT TO SCALE

149'

X

B

W20-1

ROAD

WORK

AHEAD

48"

48"

48"

48"

W20-7A

48"

48"

ROAD

AHEAD

ONE LANE

W20-4

X X

XX

48"

48"

ROAD

AHEAD

ONE LANE

W20-4W20-1

ROAD

WORK

AHEAD

48"

48"

A

48"

48"

W20-7A

X

ADDITIONAL DETAILS.
FOR SPECIFICATIONS STANDARD THE SEE STATIONS. FLAGGING 

AT LIGHTNING ROADWAY ADDTIONAL REQUIRES WORK NIGHT 4. 

W12 SIGNS ARE BLACK ON YELLOW
NOTED, OTHERWISE UNLESS ORANGE. ON BLACK IN ARE SIGNS ALL 3. 

RECOMMENDED.
IS SHOULDER THE ACROSS DRUMS TRAFFIC THE EXTENDING 2. 

DETAILS.
 ADDITIONAL FOR PROVISIONS SPECIAL SEE OFFICE. MAINTENANCE 

WSDOT TO RETURNED BE MUST BARRIER CONCRETE TEMPORARY 1. 

BRIDGE, AND MUNICIPAL CONSTRUCTION MANUAL, M 41-10, 2022
ROAD, FOR SPECIFICATIONS STANDARD WSDOT IN STATED STANDARDS 

THE MEET SHALL ATTENUATORS IMPACT TEMPORARY APPROVED 9. 

RELEASED AND ALLOWED TO CLEAR BEFORE THE NEXT ATTEMPT.
BE SHALL TRAFFIC MINS, 20 THAN LONGER IF PLAN. THIS UNDER 

MINUTES 20 OF MAXIMUM A FOR TRAFFIC HOLD MAY FLAGGERS 8. 

7. SIGNAGE DISTANCES ARE X= 50' .

BARRIER.
TRAFFIC CONCRETE TEMPORARY FOR PROVISIONS SPECIAL SEE 6. 

5. SEE SPECIAL PROVISONS FOR WORK HOUR RESTRICTIONS.

:NOTES

   
ROAD

CLOSED

(ONE PER LANE)
48"X30"

BLACK/WHITE
W/ TYPE C LIGHTS

W/ R11-201 SIGN
TYPE III BARRICADE

   
ROAD

CLOSED

(ONE PER LANE)
48"X30"

BLACK/WHITE
W/ TYPE C LIGHTS

W/ R11-201 SIGN
TYPE III BARRICADE

A

A

I-5I-5

T
A T

A

25'25'

12.5'12.5'

LEGEND

TRANSPORTABLE ATTENUATORT
A

WORK AREA

CONSTRUCTION SIGN CLASS B

TEMPORARY CONCRETE BARRIER

IMPACT ATTENUATOR 

TYPE III BARRICADE

TRAFFIC SAFETY DRUM- SEE SPECIAL PROVISIONS

TEMPORARY CONSTRUCTION FENCE

LANE

TEMPORARY 12'2'

9'-8" WORK ZONE 

2'
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